BRUHAT BANGALORE MAHANAGARA PALIKE

No: EE (Project)/Ynk Zone/WO/ 20 /16-17

Office of the Executive Engineer,
Project Division, Yelahanka Zone,
NH-7 Road. Bangalore-92,
Date: 23/09/16.

WORK ORDER

To,
Sri.GANGULU REDDY.A
No.490B, 12th Cross Vyalikaval,
Malleshwaram,,
Bangalore-560 003

Sir,

Sub: - Tender for the work of **"Construction of Additional Class rooms, toilet and Providing School accessories to Yelahanka Government Junior college Yelahanka Bangalore in ward No.01"**

Ref: - 1) Tender Notification No:BBMP/YNK/EE(PROJECT)/TEND/02/2016-17, Dated:05.04.2016 and BBMP/2016-17/BD/WORK_INDENT21518
2) Agreement No:EE/Project/AG No: 21 /16-17, Dt : 23-09-2016

****

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 29.1 and signing of the contract agreement for the work of **"Construction of Additional Class rooms, toilet and Providing School accessories to Yelahanka Government Junior college Yelahanka Bangalore in ward No.01".** Tender Contract Price of **Rs.97,52,658/- (Rupees Ninety Seven Lakhs Fifty Two Thousand Six Hundred Fifty eight only) which works out to be (+) 11.95% above the estimated cost of Rs.87,11,343.88** of CSR 2015-16.

You are hereby instructed to proceed with the execution of the above said work in accordance with the contract documents in consultation of AEE (Project sub division) and complete the work within stipulated time of 15 months from the date of handing over of site by AEE (Project Sub Division) Yelahanka Zone. A copy of the rate list is herewith enclosed for your information and guidance.

Yours faithfully,

Executive Engineer, 23/9
Project Division, Yelahanka Zone.

23/09/16